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SECTION B – Supplies or Services and Prices 
 
 
B.1.  Set Aside:  This requirement is a Small Business Set-Aside.  The North American Industry Classification 
System code is 541710, Research & Development in the Physical, Engineering, and Life Sciences. 
 
B.2.  Contract Type:  A Time and Materials contract will be awarded from this solicitation.  The requirement will 
have a ceiling amount of $2,800,000.00 for the first year of the contract (CLIN 0001 through CLIN 0007 below). 
 
B.3  Line Item Description:  In accordance with this contract, the Contractor, independently and not as an agent of 
the Government, shall provide all necessary materials, labor, equipment, and facilities, except as specified herein to 
be furnished by the Government, and shall do all that which is necessary or incident to the satisfactory and timely 
performance of Contract Line Item Numbers shown below. 
 
B.4  Option Periods (Years 2 through 5):  The contract terms may be extended for 12 months per option period.  
Four 12-month option periods will be negotiated, the ceiling amounts for each option period is shown below: 
 
Year 2 (Option Period 1) - $2,884,000.00 
Year 3 (Option Period 2) - $2,970,520.00 
Year 4 (Option Period 3) - $3,059,636.00 
Year 5 (Option Period 4) - $3,151,425.00 
 
The Government may extend the term of this contract by exercising an option period anytime prior to the expiration 
of the previous period. 
 
The contractor is advised that the government’s obligation to provide funding for options is contingent upon 
satisfactory performance and the availability of funds.  Accordingly, no legal liability on the part of the government 
exists unless or until funds are made available to the contractor and notice of such availability is confirmed in 
writing to the contractor.  Performance of the tasks delineated in Section C, Descriptions and Specifications, must be 
deemed satisfactory in the judgment of the Contracting Officer Representative (COR). 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001    Dollars, U.S.    
 Time and Materials 

Task 1 
Administration of Solicitation and Source Selection Process: 
 
The contractor shall manage, coordinate, and execute administrative 
portions of the Army SBIR and Joint CBD SBIR source selection processes 
in accordance with (IAW) applicable laws, regulations, and policies. The 
contractor shall support up to four (4) annual Phase I solicitations and 
evaluation cycles, and the Phase II invitation and evaluation process on a 
continual year-round cycle. 
 
The Government projects that it will take approximately 3,456 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $18,000.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002    Dollars, U.S.    
 Time and Materials 

Task 2 
Database Development, Assessment, and Reporting: 
 
The contractor shall maintain and modify as necessary, existing automated 
processes as part of the Army SBIR, Joint CBD SBIR, and Army STTR 
collaboration environment to support the entire SBIR/STTR lifecycle, to 
include: 1) topic generation, 2) proposal evaluation, selection, and 
debriefing, 3) contract administration, 4) commercialization and technology 
transition, and 5) data archive, financial/resource management, and final 
reports.  The contractor shall maintain the current SBIR automated 
information system (Army SBIR Management Portal), providing year round 
services for research topic development, source selection processes, and 
management of post-award data for the SBIR/STTR programs. 
 
The Government projects that it will take approximately 4,800 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $13,400.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003    Dollars, U.S.    
 Time and Materials 

Task 3 
Program Outreach: 
 
The contractor shall conduct an aggressive, multi-faceted, multi-media 
outreach program designed to increase industry, academia, and DoD 
awareness of the Army SBIR program, promote program successes, and 
inform SBIR constituents about program improvements and activities. 
Outreach also includes Government agencies outside RDECOM, 
specifically, to the DoD acquisition community. 
 
The Government projects that it will take approximately 2,780 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $26,400.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004    Dollars, U.S.    
 Time and Materials 

Task 4 
Technical Assistance Services to Small Business Concerns Engaged in 
SBIR Projects: 
 
The contractor shall, in accordance with the SBIR Reauthorization Act of 
2000, Public Law 106-554, amendment of Section 9 of the Small Business 
Act (15 U.S.C 638), provide technical assistance services to small business 
concerns engaged in SBIR projects through a network of scientists and 
engineers engaged in a wide range of technologies. Effective conduct of this 
task necessitates significant duty performance at Army Program Executive 
Office (PEO) facilities, with appropriate access to Army program 
management and technical personnel. 
 
The Government projects that it will take approximately 15,456 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $84,000.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005    Dollars, U.S.    
 Time and Materials 

Task 5 
Technology Transition and Support to Commercialization Pilot Program 
(CPP): 
 
The contractor shall conduct technology transition management and support 
the Army's SBIR Commercialization Pilot Program (CPP), the 2006 National 
Defense Authorization Act authorized program to encourage 
commercialization of SBIR technologies and to accelerate the transition of 
SBIR technologies, products, and services to Phase III, including the 
acquisition process. 
 
The Government projects that it will take approximately 2,400 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $22,500.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006    Dollars, U.S.    
 Time and Materials 

Task 6 
Measure and Report Results: 
 
The contractor shall develop and report quantitative metrics to measure the 
Army SBIR and Joint CBD SBIR programs' success over time against set 
goals. 
 
The Government projects that it will take approximately 3,072 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $33,600.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007    Dollars, U.S.    
 Time and Materials 

Task 7 
Program Management and Technical Support to OSD SBIR Program: 
 
The contractor shall assist DDR&E in the management and execution of the 
OSD SBIR program, to include program scheduling and execution 
recommendations; budget programming, execution, and tracking; data 
collection and reporting; coordinating with OSD and other Government 
participants; and interacting with small businesses and research institutions 
participating in the programs. 
 
The Government projects that it will take approximately 1,344 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $2,000.00 
 Total Estimated Price =   
 Ceiling Price =   



W911NF-07-R-0010 
Page 6 of 52 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008    Dollars, U.S.    
 Time and Materials 

Option 1 (Task 1) 
Administration of Solicitation and Source Selection Process: 
 
The contractor shall manage, coordinate, and execute administrative 
portions of the Army SBIR and Joint CBD SBIR source selection processes 
in accordance with (IAW) applicable laws, regulations, and policies. The 
contractor shall support up to four (4) annual Phase I solicitations and 
evaluation cycles, and the Phase II invitation and evaluation process on a 
continual year-round cycle. 
 
The Government projects that it will take approximately 3,456 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $18,000.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009    Dollars, U.S.    
 Time and Materials 

Option 1 (Task 2) 
Database Development, Assessment, and Reporting: 
 
The contractor shall maintain and modify as necessary, existing automated 
processes as part of the Army SBIR, Joint CBD SBIR, and Army STTR 
collaboration environment to support the entire SBIR/STTR lifecycle, to 
include: 1) topic generation, 2) proposal evaluation, selection, and 
debriefing, 3) contract administration, 4) commercialization and technology 
transition, and 5) data archive, financial/resource management, and final 
reports.  The contractor shall maintain the current SBIR automated 
information system (Army SBIR Management Portal), providing year round 
services for research topic development, source selection processes, and 
management of post-award data for the SBIR/STTR programs. 
 
The Government projects that it will take approximately 4,800 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $13,400.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010    Dollars, U.S.    
 Time and Materials 

Option 1 (Task 3) 
Program Outreach: 
 
The contractor shall conduct an aggressive, multi-faceted, multi-media 
outreach program designed to increase industry, academia, and DoD 
awareness of the Army SBIR program, promote program successes, and 
inform SBIR constituents about program improvements and activities. 
Outreach also includes Government agencies outside RDECOM, 
specifically, to the DoD acquisition community. 
 
The Government projects that it will take approximately 2,780 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $26,400.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011    Dollars, U.S.    
 Time and Materials 

Option 1 (Task 4) 
Technical Assistance Services to Small Business Concerns Engaged in 
SBIR Projects: 
 
The contractor shall, in accordance with the SBIR Reauthorization Act of 
2000, Public Law 106-554, amendment of Section 9 of the Small Business 
Act (15 U.S.C 638), provide technical assistance services to small business 
concerns engaged in SBIR projects through a network of scientists and 
engineers engaged in a wide range of technologies. Effective conduct of this 
task necessitates significant duty performance at Army Program Executive 
Office (PEO) facilities, with appropriate access to Army program 
management and technical personnel. 
 
The Government projects that it will take approximately 15,456 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $84,000.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012    Dollars, U.S.    
 Time and Materials 

Option 1 (Task 5) 
Technology Transition and Support to Commercialization Pilot Program 
(CPP): 
 
The contractor shall conduct technology transition management and support 
the Army's SBIR Commercialization Pilot Program (CPP), the 2006 National 
Defense Authorization Act authorized program to encourage 
commercialization of SBIR technologies and to accelerate the transition of 
SBIR technologies, products, and services to Phase III, including the 
acquisition process. 
 
The Government projects that it will take approximately 2,400 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $22,500.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013    Dollars, U.S.    
 Time and Materials 

Option 1 (Task 6) 
Measure and Report Results: 
 
The contractor shall develop and report quantitative metrics to measure the 
Army SBIR and Joint CBD SBIR programs' success over time against set 
goals. 
 
The Government projects that it will take approximately 3,072 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $33,600.00 
 Total Estimated Price =   
 Ceiling Price =   

 



W911NF-07-R-0010 
Page 9 of 52 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014    Dollars, U.S.    
 Time and Materials 

Option 1 (Task 7) 
Program Management and Technical Support to OSD SBIR Program: 
 
The contractor shall assist DDR&E in the management and execution of the 
OSD SBIR program, to include program scheduling and execution 
recommendations; budget programming, execution, and tracking; data 
collection and reporting; coordinating with OSD and other Government 
participants; and interacting with small businesses and research institutions 
participating in the programs. 
 
The Government projects that it will take approximately 1,344 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $2,000.00 
 Total Estimated Price =   
 Ceiling Price =   

  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015    Dollars, U.S.    
 Time and Materials 

Option 2 (Task 1) 
Administration of Solicitation and Source Selection Process: 
 
The contractor shall manage, coordinate, and execute administrative 
portions of the Army SBIR and Joint CBD SBIR source selection processes 
in accordance with (IAW) applicable laws, regulations, and policies. The 
contractor shall support up to four (4) annual Phase I solicitations and 
evaluation cycles, and the Phase II invitation and evaluation process on a 
continual year-round cycle. 
 
The Government projects that it will take approximately 3,456 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $18,000.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016    Dollars, U.S.    
 Time and Materials 

Option 2 (Task 2) 
Database Development, Assessment, and Reporting: 
 
The contractor shall maintain and modify as necessary, existing automated 
processes as part of the Army SBIR, Joint CBD SBIR, and Army STTR 
collaboration environment to support the entire SBIR/STTR lifecycle, to 
include: 1) topic generation, 2) proposal evaluation, selection, and 
debriefing, 3) contract administration, 4) commercialization and technology 
transition, and 5) data archive, financial/resource management, and final 
reports.  The contractor shall maintain the current SBIR automated 
information system (Army SBIR Management Portal), providing year round 
services for research topic development, source selection processes, and 
management of post-award data for the SBIR/STTR programs. 
 
The Government projects that it will take approximately 4,800 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $13,400.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017    Dollars, U.S.    
 Time and Materials 

Option 2 (Task 3) 
Program Outreach: 
 
The contractor shall conduct an aggressive, multi-faceted, multi-media 
outreach program designed to increase industry, academia, and DoD 
awareness of the Army SBIR program, promote program successes, and 
inform SBIR constituents about program improvements and activities. 
Outreach also includes Government agencies outside RDECOM, 
specifically, to the DoD acquisition community. 
 
The Government projects that it will take approximately 2,780 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $26,400.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018    Dollars, U.S.    
 Time and Materials 

Option 2 (Task 4) 
Technical Assistance Services to Small Business Concerns Engaged in 
SBIR Projects: 
 
The contractor shall, in accordance with the SBIR Reauthorization Act of 
2000, Public Law 106-554, amendment of Section 9 of the Small Business 
Act (15 U.S.C 638), provide technical assistance services to small business 
concerns engaged in SBIR projects through a network of scientists and 
engineers engaged in a wide range of technologies. Effective conduct of this 
task necessitates significant duty performance at Army Program Executive 
Office (PEO) facilities, with appropriate access to Army program 
management and technical personnel. 
 
The Government projects that it will take approximately 15,456 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $84,000.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019    Dollars, U.S.    
 Time and Materials 

Option 2 (Task 5) 
Technology Transition and Support to Commercialization Pilot Program 
(CPP): 
 
The contractor shall conduct technology transition management and support 
the Army's SBIR Commercialization Pilot Program (CPP), the 2006 National 
Defense Authorization Act authorized program to encourage 
commercialization of SBIR technologies and to accelerate the transition of 
SBIR technologies, products, and services to Phase III, including the 
acquisition process. 
 
The Government projects that it will take approximately 2,400 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $22,500.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020    Dollars, U.S.    
 Time and Materials 

Option 2 (Task 6) 
Measure and Report Results: 
 
The contractor shall develop and report quantitative metrics to measure the 
Army SBIR and Joint CBD SBIR programs' success over time against set 
goals. 
 
The Government projects that it will take approximately 3,072 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $33,600.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021    Dollars, U.S.    
 Time and Materials 

Option 2 (Task 7) 
Program Management and Technical Support to OSD SBIR Program: 
 
The contractor shall assist DDR&E in the management and execution of the 
OSD SBIR program, to include program scheduling and execution 
recommendations; budget programming, execution, and tracking; data 
collection and reporting; coordinating with OSD and other Government 
participants; and interacting with small businesses and research institutions 
participating in the programs. 
 
The Government projects that it will take approximately 1,344 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $2,000.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022    Dollars, U.S.    
 Time and Materials 

Option 3 (Task 1) 
Administration of Solicitation and Source Selection Process: 
 
The contractor shall manage, coordinate, and execute administrative 
portions of the Army SBIR and Joint CBD SBIR source selection processes 
in accordance with (IAW) applicable laws, regulations, and policies. The 
contractor shall support up to four (4) annual Phase I solicitations and 
evaluation cycles, and the Phase II invitation and evaluation process on a 
continual year-round cycle. 
 
The Government projects that it will take approximately 3,456 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $18,000.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023    Dollars, U.S.    
 Time and Materials 

Option 3 (Task 2) 
Database Development, Assessment, and Reporting: 
 
The contractor shall maintain and modify as necessary, existing automated 
processes as part of the Army SBIR, Joint CBD SBIR, and Army STTR 
collaboration environment to support the entire SBIR/STTR lifecycle, to 
include: 1) topic generation, 2) proposal evaluation, selection, and 
debriefing, 3) contract administration, 4) commercialization and technology 
transition, and 5) data archive, financial/resource management, and final 
reports.  The contractor shall maintain the current SBIR automated 
information system (Army SBIR Management Portal), providing year round 
services for research topic development, source selection processes, and 
management of post-award data for the SBIR/STTR programs. 
 
The Government projects that it will take approximately 4,800 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $13,400.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024    Dollars, U.S.    
 Time and Materials 

Option 3 (Task 3) 
Program Outreach: 
 
The contractor shall conduct an aggressive, multi-faceted, multi-media 
outreach program designed to increase industry, academia, and DoD 
awareness of the Army SBIR program, promote program successes, and 
inform SBIR constituents about program improvements and activities. 
Outreach also includes Government agencies outside RDECOM, 
specifically, to the DoD acquisition community. 
 
The Government projects that it will take approximately 2,780 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $26,400.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025    Dollars, U.S.    
 Time and Materials 

Option 3 (Task 4) 
Technical Assistance Services to Small Business Concerns Engaged in 
SBIR Projects: 
 
The contractor shall, in accordance with the SBIR Reauthorization Act of 
2000, Public Law 106-554, amendment of Section 9 of the Small Business 
Act (15 U.S.C 638), provide technical assistance services to small business 
concerns engaged in SBIR projects through a network of scientists and 
engineers engaged in a wide range of technologies. Effective conduct of this 
task necessitates significant duty performance at Army Program Executive 
Office (PEO) facilities, with appropriate access to Army program 
management and technical personnel. 
 
The Government projects that it will take approximately 15,456 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $84,000.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026    Dollars, U.S.    
 Time and Materials 

Option 3 (Task 5) 
Technology Transition and Support to Commercialization Pilot Program 
(CPP): 
 
The contractor shall conduct technology transition management and support 
the Army's SBIR Commercialization Pilot Program (CPP), the 2006 National 
Defense Authorization Act authorized program to encourage 
commercialization of SBIR technologies and to accelerate the transition of 
SBIR technologies, products, and services to Phase III, including the 
acquisition process. 
 
The Government projects that it will take approximately 2,400 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $22,500.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027    Dollars, U.S.    
 Time and Materials 

Option 3 (Task 6) 
Measure and Report Results: 
 
The contractor shall develop and report quantitative metrics to measure the 
Army SBIR and Joint CBD SBIR programs' success over time against set 
goals. 
 
The Government projects that it will take approximately 3,072 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $33,600.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028    Dollars, U.S.    
 Time and Materials 

Option 3 (Task 7) 
Program Management and Technical Support to OSD SBIR Program: 
 
The contractor shall assist DDR&E in the management and execution of the 
OSD SBIR program, to include program scheduling and execution 
recommendations; budget programming, execution, and tracking; data 
collection and reporting; coordinating with OSD and other Government 
participants; and interacting with small businesses and research institutions 
participating in the programs. 
 
The Government projects that it will take approximately 1,344 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $2,000.00 
 Total Estimated Price =   
 Ceiling Price =   

  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0029    Dollars, U.S.    
 Time and Materials 

Task (Task 1) 
Administration of Solicitation and Source Selection Process: 
 
The contractor shall manage, coordinate, and execute administrative 
portions of the Army SBIR and Joint CBD SBIR source selection processes 
in accordance with (IAW) applicable laws, regulations, and policies. The 
contractor shall support up to four (4) annual Phase I solicitations and 
evaluation cycles, and the Phase II invitation and evaluation process on a 
continual year-round cycle. 
 
The Government projects that it will take approximately 3,456 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $18,000.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0030    Dollars, U.S.    
 Time and Materials 

Option 4 (Task 2) 
Database Development, Assessment, and Reporting: 
 
The contractor shall maintain and modify as necessary, existing automated 
processes as part of the Army SBIR, Joint CBD SBIR, and Army STTR 
collaboration environment to support the entire SBIR/STTR lifecycle, to 
include: 1) topic generation, 2) proposal evaluation, selection, and 
debriefing, 3) contract administration, 4) commercialization and technology 
transition, and 5) data archive, financial/resource management, and final 
reports.  The contractor shall maintain the current SBIR automated 
information system (Army SBIR Management Portal), providing year round 
services for research topic development, source selection processes, and 
management of post-award data for the SBIR/STTR programs. 
 
The Government projects that it will take approximately 4,800 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $13,400.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0031    Dollars, U.S.    
 Time and Materials 

Option 4 (Task 3) 
Program Outreach: 
 
The contractor shall conduct an aggressive, multi-faceted, multi-media 
outreach program designed to increase industry, academia, and DoD 
awareness of the Army SBIR program, promote program successes, and 
inform SBIR constituents about program improvements and activities. 
Outreach also includes Government agencies outside RDECOM, 
specifically, to the DoD acquisition community. 
 
The Government projects that it will take approximately 2,780 hours to 
complete the tasks described for this CLIN in Section C.  

 

 

 Other Direct Costs (Ceiling Amount) = $26,400.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0032    Dollars, U.S.    
 Time and Materials 

Option 4 (Task 4) 
Technical Assistance Services to Small Business Concerns Engaged in 
SBIR Projects: 
 
The contractor shall, in accordance with the SBIR Reauthorization Act of 
2000, Public Law 106-554, amendment of Section 9 of the Small Business 
Act (15 U.S.C 638), provide technical assistance services to small business 
concerns engaged in SBIR projects through a network of scientists and 
engineers engaged in a wide range of technologies. Effective conduct of this 
task necessitates significant duty performance at Army Program Executive 
Office (PEO) facilities, with appropriate access to Army program 
management and technical personnel. 
 
The Government projects that it will take approximately 15,456 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $84,000.00 
 Total Estimated Price =   
 Ceiling Price =   

 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0033    Dollars, U.S.    
 Time and Materials 

Option 4 (Task 5) 
Technology Transition and Support to Commercialization Pilot Program 
(CPP): 
 
The contractor shall conduct technology transition management and support 
the Army's SBIR Commercialization Pilot Program (CPP), the 2006 National 
Defense Authorization Act authorized program to encourage 
commercialization of SBIR technologies and to accelerate the transition of 
SBIR technologies, products, and services to Phase III, including the 
acquisition process. 
 
The Government projects that it will take approximately 2,400 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $22,500.00 
 Total Estimated Price =   
 Ceiling Price =   
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0034    Dollars, U.S.    
 Time and Materials 

Option 4 (Task 6) 
Measure and Report Results: 
 
The contractor shall develop and report quantitative metrics to measure the 
Army SBIR and Joint CBD SBIR programs' success over time against set 
goals. 
 
The Government projects that it will take approximately 3,072 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $33,600.00 
 Total Estimated Price =   
 Ceiling Price =   

  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0035    Dollars, U.S.    
 Time and Materials 

Option 4 (Task 7) 
Program Management and Technical Support to OSD SBIR Program: 
 
The contractor shall assist DDR&E in the management and execution of the 
OSD SBIR program, to include program scheduling and execution 
recommendations; budget programming, execution, and tracking; data 
collection and reporting; coordinating with OSD and other Government 
participants; and interacting with small businesses and research institutions 
participating in the programs. 
 
The Government projects that it will take approximately 1,344 hours to 
complete the tasks described for this CLIN in Section C.  
 

 

 Other Direct Costs (Ceiling Amount) = $2,000.00 
 Total Estimated Price =   
 Ceiling Price =   
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SECTION C - Descriptions and Specifications 
 
 
Army-Wide Technology Development Program 
 
 
1. Background: 
 
Congress created the Small Business Innovation Research (SBIR) Program in 1983 to foster the involvement of U.S. 
based small businesses in Federal research and development.  The ultimate objective of each SBIR project is to 
develop technologies and products that a small business may market to the Government or private sector, resulting 
in revenues from non-SBIR sources.  The Army SBIR program is designed to give small, high-tech businesses the 
opportunity to provide innovative research and development solutions in response to critical Army needs.   In FY07, 
the Army SBIR program will execute approximately $243 million in Research, Development, Test and Evaluation 
(RDT&E). 
 
The US Army Research, Development and Engineering Command (RDECOM) is responsible for managing and 
executing the SBIR program.  In addition to the Army SBIR programs, RDECOM oversees the Army Small 
Business Technology Transfer (STTR) and the Joint Science and Technology Office for the Chemical and 
Biological Defense (CBD) SBIR programs.  RDECOM directs, monitors, and coordinates activities at 18 
participating Army research and development (R&D) organizations, covering the full spectrum of the Army’s R&D 
mission. The Program Manager, for the Army SBIR program acts as a focal point for these R&D organizations, and 
maintains overall program continuity through coordination of proposal solicitation, proposal evaluations, and 
contract awards. The Program Manager also develops programs in response to new legislation, policy, and 
management. 
 
The Office of the Director, Defense Research and Engineering (DDR&E) is responsible for the execution of 
approximately $52 million in RDT&E for the Office of the Secretary of Defense (OSD) SBIR program. 
 
The Federal SBIR Program is mandated by Public Laws (PL) 97-219, 99-443, 102-564 and 106-554.  The basic 
design of the DoD SBIR Program is in accordance with the Small Business Administration (SBA) SBIR Policy 
Directive, 2002.  The guidelines presented in the solicitation incorporate and exploit the flexibility of the SBA 
Policy Directive to encourage proposals based on scientific and technical approaches most likely to yield results 
important to the DoD and the private sector.  
 
SBIR Phase I is to determine, insofar as possible, the scientific, technical, and commercial merit and feasibility of 
ideas submitted under the SBIR Program.  Phase I awards are typically $70,000 to $100,000 in size over a period 
generally of six to nine months.  Phase I proposal should concentrate on that research or research and development 
which will significantly contribute to proving the scientific, technical, and commercial feasibility of the proposed 
effort, the successful completion of which is a prerequisite for further DoD support.  The measure of Phase I success 
includes evaluations of the extent to which Phase II results would have the potential to yield a product or process of 
continuing importance to DoD and the private sector.  Proposers are encouraged to consider whether the research or 
research and development they are proposing to DoD Components also has private sector potential, either for the 
proposed application or as a base for other applications.  Subsequent Phase II awards are made to firms on the basis 
of results of their Phase I effort and the scientific, technical, and commercial merit of the Phase II proposal.  Phase II 
awards are typically $500,000 to $750,000 in size over a period generally not to exceed 24 months (subject to 
negotiation). Phase II is the principal research or research and development effort and is expected to produce a well-
defined deliverable prototype. Under Phase III, the small business must obtain funding from the private sector 
and/or non-SBIR Government sources to develop the prototype into a viable product or non-R&D service for sale in 
military and/or private sector markets.  The Army SBIR Commercialization Pilot Program (CPP) provides expert 
advice, guidance, mentoring, and analysis regarding the technology transition and commercialization of specific 
Army SBIR projects. 
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The vision of the Army SBIR program is to be the Army’s premier source of innovative technology solutions, 
providing direct access to America’s high-tech small business research and development community, enabling our 
Soldiers deployed around the world.  Critical to achieving this vision is the transition of SBIR technologies from 
research to combat capability.  Additionally, a goal of the SBIR program is to increase private sector 
commercialization of innovations derived from Federal R&D, thereby increasing competition, productivity, and 
economic growth.  
 
 
2. Objective: 
 
The contractor shall provide RDECOM support in planning, managing, coordinating, and executing the Army SBIR, 
the Joint CBD SBIR programs, as well as limited support to the Army STTR and DDR&E managed OSD SBIR 
programs, as described below and in accordance with the Performance Based Standards in Attachment II. 
 
3. Performance Work Statement: 
 
3.1  Tasks:  The contractor shall complete the following tasks at the quality levels described in the performance 
based standards included in Attachment II.  All tasks include the development and documentation of policies and 
procedures related to this program. The Government will perform formal Contract Performance Reviews quarterly. 
 
3.1.1  Task 1  (CLIN 0001 and Optional CLINs 0008, 0015, 0022 and 0029) - Administration of Solicitation and 
Source Selection Process:  The contractor shall manage, coordinate, and execute administrative portions of the Army 
SBIR and Joint CBD SBIR source selection processes in accordance with (IAW) applicable laws, regulations, and 
policies. The contractor shall support up to four (4) annual Phase I solicitations and evaluation cycles, and the Phase 
II invitation and evaluation process on a continual year-round cycle.  For a preview of the Army SBIR program go 
to www.armysbir.com.  
 

3.1.1.1  Receive and process several thousand (3000-4000 Phase I, 300-500 Phase II) proposals each year, 
ensuring they are compliant with solicitation instructions, maintaining accurate records of proposals and 
proposal administrative data, and distributing proposals to assigned evaluators.  Collect evaluation data and 
prepare consolidated recommendation for the Source Selection Authority.  Notify offerors of final award 
decisions and coordinate resulting debriefing activities.  Maintain records of source selection process and 
results. 
 
3.1.1.2  Assist with the development and distribution of source selection plans and procedures in accordance 
with the SBIR solicitation, to include developing and delivering required training to Government personnel and 
support contractors.  Coordinate and facilitate Government generation of up to three hundred (300) high-quality 
candidate topics for inclusion in DoD SBIR solicitations, to include refinement during topic review process.  
Coordinate and facilitate SBIR proposal evaluations and endorsements by Government personnel and provide 
feedback on quality of technical evaluations.  Monitor and draft responses to all inquiries, including 
congressional inquiries and protests. 

 
3.1.2  Task 2 (CLIN 0002 and Optional CLINs 0009, 0016, 0023 and 0030) Database Development, Assessment, 
and Reporting:  The contractor shall maintain and modify as necessary, existing automated processes as part of the 
Army SBIR, Joint CBD SBIR, and Army STTR collaboration environment to support the entire SBIR/STTR 
lifecycle, to include: 1) topic generation, 2) proposal evaluation, selection, and debriefing, 3) contract 
administration, 4) commercialization and technology transition, and 5) data archive, financial/resource management, 
and final reports.  The contractor shall maintain the current SBIR automated information system (Army SBIR 
Management Portal), providing year round services for research topic development, source selection processes, and 
management of post-award data for the SBIR/STTR programs.   
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3.1.2.1  Maintain and house the two (2) SQL Servers and two (2) Microsoft IIS web servers provided as 
Government Furnished Equipment.  Maintain internet connectivity with appropriate bandwidth to ensure 
efficient and secure access by Government and industry users.  The contractor shall coordinate for Government 
accreditation, and verify, validate, monitor, and maintain appropriate information security and integrity 
standards and documentation in accordance with appropriate regulations and DoD Web Site Administration 
Policies & Procedures and according to all DoD and Army standard security protocols.  The contractor shall 
ensure the information system meets all Government requirements for a full DoD Information Technology 
Security Certification & Accreditation Process (DITSCAP) or Department of Defense Information Assurance 
Certification and Accreditation Process (DIACAP) Authority to Operate (ATO).  Maintain password protected 
access to data utilizing the Army Knowledge Online (AKO) single sign-on procedures.  This task includes 
transition of hardware, software, source code, and documentation from incumbent; establishing familiarity and 
expertise with current programming architecture and coding; conducting all necessary data updates; installation 
of software / hardware upgrades as required; and system operation, troubleshooting, and data archiving and 
backup. 
 
3.1.2.2  Maintain and provide minor functionality changes as required to support program management 
processes, utilizing Microsoft .NET, Visual Basic, Active Server Pages, VBScript, JavaScript, SQL, C#, XML, 
and other appropriate development environments.  Establish and achieve successful appraisal of software 
development processes in accordance with Software Engineering Institute (SEI) Capability Maturity Model 
Integration (CMMI) level 3 or equivalent. 
 
3.1.2.3  Collect, store, validate, and report relevant statistics for program monitoring, assessment, budgeting, 
analysis, and external reporting activities for program assessment and outreach activities.  Manage and present 
data necessary to facilitate SBIR/STTR program decisions.  Acquire and maintain final technical reports and 
non-proprietary summary reports for all completed SBIR projects. 

 
3.1.2.4  Conduct coordination and develop appropriate technical plans and interfaces for integration and data-
sharing with the RDECOM Science & Technology Enterprise Management (STEM) system, DoD SBIR 
system, the DoD Research and Engineering Portal, and other systems, as required.   
 
3.1.2.5  Maintain a currently established public website (www.armysbir.com) with accurate, timely, and 
relevant program information, in accordance with all applicable Government, Department of Defense (DoD), 
and Army policies and procedures.  Update the website monthly to reflect current information and insure all 
information posted to the public website has been cleared by the Government for public release.  Update public 
website with all small business developed and delivered non-proprietary summary reports (up to 500 per year) 
within 30 days of receipt. 
 
3.1.2.6  Provide distributed training resources for system operators and provide on-call help for users. 

 
3.1.2.7  Expand the current Army SBIR Management Portal through installation or development of software 
(and installation of any necessary hardware) necessary to include both a private and public full-text natural 
language and taxonomy search capability to return relevant technical data in a cognitively useful format.  
Conduct a market survey and make recommendations on commercial-off-the-shelf products for Government 
provision to achieve capability. 
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3.1.3  Task 3  (CLIN 0003 and Optional CLINs 0010, 0017, 0024 and 0031) Program Outreach:  The contractor 
shall conduct an aggressive, multi-faceted, multi-media outreach program designed to increase industry, academia, 
and DoD awareness of the Army SBIR program, promote program successes, and inform SBIR constituents about 
program improvements and activities. Outreach also includes Government agencies outside RDECOM, specifically, 
to the DoD acquisition community.   
 

3.1.3.1  Build, maintain, and implement an annual Army SBIR Communications Campaign Plan that addresses 
the program’s four primary customers (the Soldier, the small business, Army programs, and SBIR participating 
organizations) and presents the small business R&D community as a strategic partner for the Army.  Execution 
of the campaign plan must expand the community of potential SBIR Phase III technology transition recipients 
to include DoD organizations and other Federal and commercial entities, increasing Army SBIR 
commercialization and transition success. 
 
3.1.3.2  Capture, document, and maintain SBIR as a Best Practice (a standard, repeatable approach to program 
management for ensuring discipline and excellence) for DoD Program Managers (PMs) and Program Executive 
Officers (PEOs) and communicate this as an innovative acquisition process shared enterprise-wide, enhancing 
collaboration between Army research organizations and PEO/PMs. 
 
3.1.3.3  Coordinate and execute the annual Army SBIR Quality Awards Program, to include receipt of up to one 
hundred (100) nominations, evaluation and selection of up to ten (10) awardees, and planning and execution of 
an awards ceremony at a Government facility.  Develop a camera-ready brochure that features the award 
winners and their SBIR projects. 
 
3.1.3.4  Conduct outreach, to include exhibition at up to six (6) appropriate, Government approved conferences 
and venues across the United States.  Conduct administrative tasks for conferences, including ensuring that 
display and handout materials are shipped and erected on-site, manning the display areas, and returning all 
materials in good condition to storage.  Design, maintain, store, and operate SBIR exhibits, displays and related 
equipment / materials.  Design multi-media materials including brochures, pamphlets, briefings, information 
papers, websites, and other informational products for program outreach. 
 
3.1.3.5  Maintain a “Help Desk” service to provide quick answers to telephonically submitted questions from 
small businesses and Government personnel regarding the Army SBIR and Joint CBD SBIR programs.  
Maintain a Government provided telephone line from 0800 – 1700 EDT/EST, Monday-Friday, except Federal 
Holidays and when possible, provide immediate answers to questions.  When questions cannot be answered 
immediately, research and respond to inquiry within two (2) business days or direct the inquiry to an 
organization or resource equipped to answer the concern.  Manage a call volume that averages ten (10) calls per 
day, with a peak of fifty (50) calls per day.  Maintain a written document of all standard procedures for the 
SBIR and Joint CBD SBIR program to provide quick answers to common questions.  Update and improve the 
document as applicable laws, regulations, and Army/DoD policies or procedures change.  Contact 
telephonically each Army SBIR and Joint CBD SBIR Phase I award winner (up to 400) during the SBIR 
contract period of performance and assess the information needs of the firm regarding the SBIR process and 
requirements.  Provide immediate answers to firm questions or direct to appropriate resources for assistance. 

 
3.1.4  Task 4  (CLIN 0004 and Optional CLINs 0011, 0018, 0025 and 0032)  Technical Assistance Services to Small 
Business Concerns Engaged in SBIR Projects:  The contractor shall, in accordance with the SBIR Reauthorization 
Act of 2000, Public Law 106-554, amendment of Section 9 of the Small Business Act (15 U.S.C 638), provide 
technical assistance services to small business concerns engaged in SBIR projects through a network of scientists 
and engineers engaged in a wide range of technologies. Effective conduct of this task necessitates significant duty 
performance at Army Program Executive Office (PEO) facilities, with appropriate access to Army program 
management and technical personnel.   
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3.1.4.1  Provide expert advice and analysis to a minimum of 320 Phase I SBIR projects annually for the purpose 
of assisting such concerns in: 1) making better technical decisions concerning such projects; 2) solving 
technical problems which arise during the conduct of such projects; 3) minimizing technical risks associated 
with such projects; and 4) developing and commercializing new commercial products and processes resulting 
from such projects.    

 
3.1.4.2   Provide expert advice and analysis to the Government regarding technology transition planning and 
development of technology integration roadmaps through participation in PEO requirements development, 
technology assessment, and technology transition planning and management activities, specifically to facilitate 
the provision of relevant and timely technical advice to supported small business concerns regarding integration 
of SBIR derived technologies into DoD programs.  

 
3.1.4.3  In coordination with the Government research manager, SBIR awardees, and any potential stakeholders, 
develop and deliver a SBIR Phase III plan for a minimum of 200 SBIR Phase I projects selected for Phase II 
award.  As a technical assistance service to small business concerns, the Phase III plan must document the 
strategy, requirements, and resources to transition the SBIR project to Phase III and from research into an 
acquisition program, larger science & technology effort, or stand-alone product or service.   The Phase III plan 
shall include, at a minimum: 1) the target program(s), manager(s), or commercial customer(s); 2) program 
technology need(s); 3) integration strategy; 4) description of technology/product or capability to be delivered; 5) 
current status of technology/product; 6) technology development strategy; 7) risks to include mitigations and 
contingencies; 8) milestones (key technical measures of readiness) for transition; 9) resource requirements and 
potential sources; and 10) methods for furthering promising technologies through additional research & 
development, testing and evaluation.   

 
3.1.5  Task 5 (CLIN 0005 and Optional CLINs 0012, 0019, 0026 and 0033) Technology Transition and Support to 
Commercialization Pilot Program (CPP):  The contractor shall conduct technology transition management and 
support the Army’s SBIR Commercialization Pilot Program (CPP), the 2006 National Defense Authorization Act 
authorized program to encourage commercialization of SBIR technologies and to accelerate the transition of SBIR 
technologies, products, and services to Phase III, including the acquisition process.   

3.1.5.1  Collect and manage data regarding the progress of all Phase III plans in accordance with developed 
milestones and risk items, for the duration of each Phase II contract.  Provide quarterly reports with adjectival 
descriptions and narrative support of transition readiness and risk for each Phase III plan.  Coordinate with 
appropriate Army and DoD research and development organizations for incorporation of Phase III plans into 
Government developed technology area development roadmaps. 

3.1.5.2  Host via telecom, VTC, or other means, a standard Phase II close-out “Gated Management Review” for 
a minimum of two hundred (200) SBIR Phase II projects annually to assess viability of Phase III plan and 
technical readiness for transition.  Include the SBIR contractor, Government technical manager, and other 
stakeholders, as required. 

 
3.1.6  Task 6 (CLIN 0006 and Optional CLINs 0013, 0020, 0027 and 0034)  Measure and Report Results:  The 
contractor shall develop and report quantitative metrics to measure the Army SBIR and Joint CBD SBIR programs’ 
success over time against set goals.   
 

3.1.6.1  Establish and monitor metrics to measure responsiveness of internal processes and external results, in 
accordance with Performance Based Standards.  Report metrics on a quarterly basis to include narrative 
description of lessons learned to improve the Army SBIR program and its impact on the Army’s capabilities.  
Report the impact of the transitioned SBIR technologies on Army programs and war fighter capabilities to 
include material improvement in terms of performance, cost, and time. 
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3.1.6.2  Generate quarterly, annual, and non-recurring reports for Army reporting to DoD SBIR Program 
Management Office, and the Small Business Administration (SBA) to account for all funds spent on the Army 
SBIR and Joint CBD SBIR programs.  Information in these reports includes, but is not limited to, contract 
number, pertinent contract milestone dates, period of performance, and funds obligated.   

 
3.1.6.3  Manage and present data for annual budget planning, prioritization, and execution monitoring to 
facilitate decisions for the entire Army SBIR and Joint CBD SBIR lifecycle.  Track distribution and obligation 
of funds through the RDECOM resource management team, maintaining historical records in the SBIR 
Management Portal. 

 
3.1.6.4  Collect and maintain accurate data representing the sales and investment revenue from new products 
and non-R&D services resulting from Army SBIR Phase II technology to include additional investment from 
sources other than the federal SBIR program in activities that further the development and/or commercialization 
of the Phase II technology.  Reconcile SBIR Phase III data monthly with Government DD350 (Individual 
Contracting Action Report) database.  Develop and prepare in camera ready format, an annual 
commercialization brochure that highlights 15-20 of the most successful SBIR projects for the year, in terms of 
commercialization success or impact on Army research or operational capabilities. 

 
3.1.6.5  Present appropriate data orally and in written briefing format to Government and support contract 
personnel during one local (Washington, D.C.) and one non-local (continental US) Army SBIR Program 
Management Review (PMR) meetings.  

 
3.1.7  Task 7  (CLIN 0007 and Optional CLINs 0014, 0021, 0028 and 0035) Program Management and Technical 
Support to OSD SBIR Program:   The contractor shall assist DDR&E in the management and execution of the OSD 
SBIR program, to include program scheduling and execution recommendations; budget programming, execution, 
and tracking; data collection and reporting; coordinating with OSD, Service, and other Government participants; and 
interacting with small businesses and research institutions participating in the programs.  

 
3.1.7.1  Solicit, collect, and finalize topics for the annual OSD SBIR solicitation.  Disseminate topic guidance 
and collect candidate topics from scientists and engineers at participating research organizations.  Reviewing 
candidate topics for compliance and formatting requirements.  Coordinate modification, prioritization, and 
approval of topics for submission to the OSD topic review process.  Ensure that topic submissions are provided 
in the specified formats and in a timely manner per OSD guidelines.  Coordinate any changes to the submitted 
topics to include topic deletions, modifications, or replacements based on OSD, Peer Review, and DDR&E 
comments. 
 
3.1.7.2 Execute administrative portions of the annual OSD SBIR solicitation and source selection process.  
During the Phase I solicitation period the contractor shall assist with the small businesses proposal development 
and submission activities.  At solicitation close, process submitted Phase I proposals (800-900) and track 
technical evaluations and proposal selections.  Coordinate and execute the invitation, review, selection, and 
subsequent award of OSD SBIR Phase II proposals (100-150).  Plan, coordinate, and execute the annual 
DDR&E Phase I review conference, at which ongoing Phase I progress and successes are presented for 
potential consideration for Phase II funding.  Assist DDR&E in identifying and notifying participants, 
assembling meeting materials, executing the meeting, supporting the prioritization of Phase I projects and 
identification of those projects to be invited to submit Phase II proposals.  Upon notification of the selected 
proposals from the research organizations, facilitate distribution of contract funds to sponsoring organizations, 
and the collection of pertinent contract information to meet internal tracking and external reporting 
requirements.  Coordinate technical debriefings, as required. 
 
3.1.7.3  Synthesize existing program statistics, commercialization results, success stories, and other relevant 
material in the preparation of two National SBIR Conference presentations in PowerPoint, as required. 
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SECTION D - Packaging and Marking 
 
 
All items shall be preserved, packaged and packed in accordance with best commercial practice, as defined in the 
applicable commodity specification. 
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SECTION E - Inspection and Acceptance 
 
 
52.252-2 Clauses Incorporated by Reference:  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at the website shown below: 
 
http://farsite.hill.af.mil 
 
FAR CLAUSE # TITLE DATE 
52.246-6 Inspection -- Time-and-Material and Labor-Hour. MAY 2001 
 
The Government will review and verify that all deliverables associated with this solicitation/contract fulfill the 
requirements and standards set forth in the Statement of Work, Contract Data Requirements List (CDRL). 
 
The designated Contracting Officer Representative will inspect and accept all deliverables. 
 
Supplies/services will be inspected/accepted at: 
 
CLINS  INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY 
0001 - 0035 Destination Government Destination Government 
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SECTION F - Deliveries or Performance 
 
52.252-2 Clauses Incorporated by Reference: 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer (KO) will make their full text available. Also, the full text of a clause 
may be accessed electronically at the website shown below: 
 
http://farsite.hill.af.mil 
 
FAR CLAUSE # TITLE DATE 
52.242-15 Stop Work Order AUG 1989 
52.245-4 Government Property (Cost-Reimbursement, 

Time-and-Material, or Labor-Hour Contracts) 
MAY 2004 

52.247-34 F.O.B. Destination NOV 1991 
 
 
F.1 Delivery Information: 
Basic Period: 
CLIN  Delivery Date  QTY Ship to Address  UIC  
0001 1  yr. ADC    See schedule  

Refer to the award for details 
(FOB – Destination) 

W911NF  

0002 1 yr. ADC   (Same as previous location) W911NF  
0003 1 yr. ADC   (Same as previous location) W911NF  
0004 1 yr. ADC   (Same as previous location) W911NF  
0005 1 yr. ADC   (Same as previous location) W911NF  
0006 1 yr. ADC   (Same as previous location) W911NF  
0007 1 yr. ADC   (Same as previous location) W911NF  
 
Option Period 1: 
0008 1 yr. AEO   (Same as previous location) W911NF  
0009 1 yr. AEO   (Same as previous location) W911NF  
0010 1 yr. AEO   (Same as previous location) W911NF  
0011 1 yr. AEO   (Same as previous location) W911NF  
0012  1 yr. AEO   (Same as previous location) W911NF  
0013 1 yr. AEO   (Same as previous location) W911NF  
0014 1 yr. AEO   (Same as previous location) W911NF  
 
Option Period 2: 
0015 1 yr. AEO   (Same as previous location) W911NF  
0016 1 yr. AEO   (Same as previous location) W911NF  
0017 1 yr. AEO   (Same as previous location) W911NF  
0018 1 yr. AEO   (Same as previous location) W911NF  
0019 1 yr. AEO   (Same as previous location) W911NF  
0020 1 yr. AEO   (Same as previous location) W911NF  
0021 1 yr. AEO   (Same as previous location) W911NF  
 
Option Period 3: 
0022 1 yr. AEO   (Same as previous location) W911NF  
0023 1 yr. AEO   (Same as previous location) W911NF  
0024 1 yr. AEO   (Same as previous location) W911NF  
0025 1 yr. AEO   (Same as previous location) W911NF  
0026 1 yr. AEO   (Same as previous location) W911NF  
0027 1 yr. AEO   (Same as previous location) W911NF  
0028 1 yr. AEO   (Same as previous location) W911NF  
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Option Period 4: 
0029 1 yr. AEO   (Same as previous location) W911NF  
0030 1 yr. AEO   (Same as previous location) W911NF  
0031 1 yr. AEO   (Same as previous location) W911NF  
0032 1 yr. AEO   (Same as previous location) W911NF  
0033 1 yr. AEO   (Same as previous location) W911NF  
0034 1 yr. AEO   (Same as previous location) W911NF  
0035 1 yr. AEO   (Same as previous location) W911NF  
 
ADA – After Date of Award 
AEO – After Exercising of Option 
 
 
F.2 Place of Performance: 
 
The required services shall be performed principally, though not exclusively, at the Army SBIR Program 
Management Office, 6000 6th Street, Fort Belvoir, VA 22060.  The contractor may perform tasks from contractor 
facilities when it is more advantageous to the Government.  Additionally, performance of this work, specifically 
Task 4, “Technical Assistance Services to Small Business Concerns Engaged in SBIR Projects,” will require some 
performance at Army Program Executive Office (PEO) facilities as listed below. 
 

PEO Ammunition 
Picatinny Arsenal, NJ  

 
PEO Aviation and PEO Missile & Space 
Redstone Arsenal, Huntsville, AL 
 
PEO Command, Control, and Communications Tactical (C3T) and PEO Intelligence, Electronic Warfare 
and Sensors (IEW&S) 
Fort Monmouth, NJ 
 
PEO Ground Combat Systems (GCS) and PEO Combat Support/Combat Service Support (CS/CSS) 
Warren, MI 
 
PEO Enterprise Information Systems (EIS) and PEO Soldier 
Fort Belvoir, VA 

 
PEO Simulation, Training, & Instrumentation (STRI) 
Orlando, FL 
 
PM Future Combat Systems (FCS) Brigade Combat Team (BCT) 
McLean, VA 

 
 
F.3 Government Furnished Property / Information: 
 

1. For each location specified above, the Government may furnish the on-site contractor personnel with 
work area to include desks, phones, computers, printers, network access, and other standard office equipment 
for the performance of the duties stated herein. 
 
2. Two (2) SQL Server and two (2) Microsoft IIS web server as currently configured with the Army SBIR 
Management Portal and the www.armysbir.com public website. 
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3. Exhibit display for SBIR, 10’ x 10’ with carrying cases.  Table top display materials. 
 

4. Data representing  the Army SBIR Management Portal, to include all current and historical information 
on SBIR topics, proposals, evaluations, awards, research results, and known commercialization successes.  
Includes both compiled and source code for database. 

 
 
F.4 Reporting Requirements: 
 
The contractor shall also provide the reporting requirements as delineated in CDRL-A01, A02 and A03 of the 
solicitation. 
 
All deliverables shall be submitted to the following Government personnel: 
 

Contracting Officer 
 US Army Research and Development  

Command (RDECOM) Acquisition Center – RTP Contracting Division 
 ATTN: AMSRD-ACC-R (Leroy R. Hardy) 
 4300 S. Miami Blvd. 

Durham, NC 27703  
 
 Contracting Officer’s Representative 

  
TBD 
 

 
 
F.5 Safety Consideration: None 
 
 
F.6 Security Considerations: 
 

1. FACILITY SECURITY CLEARANCE.  Classification of work performed under this contract will be up 
to and including SECRET.  All personnel working at the government site shall have, prior to beginning on-
site work, a SECRET clearance and will be subject to Research, Development & Engineering Command 
(RDECOM) Systems of Systems Integration (SOSI) security requirements.  Interim access prior to the 
completion of investigations will be considered on a case-by-case basis.  The Facility Security Officer (FSO) 
will make interim access determinations.  No foreign nationals will be used on this contract unless approved 
by the Government Contract Officer Representative (COR).  When requesting approval through the COR, the 
contractor shall furnish full name, date of birth, place of birth, registration number, type of visa, port of entry 
and type of position in which employee will be utilized. 
 
2. PERSONNEL SECURITY INVESTIGATION REQUIREMENT.  The contractor's FSO will initiate a 
request for a National Agency Check with Local Agency and Credit Checks (NACLC) type background 
investigation using US Office of Personnel Management (OPM) e-Qip database on all contract employees 
assigned to work on this initiative.  The FSO will notify the COR and the RDECOM-SOSI Security Manager 
in writing the date investigation request was submitted for processing via e-Qip. 

 
3. ACCESS TO AUTOMATED INFORMATION SYSTEM (AIS).  AIS access requires a favorable 
security clearance investigation for RDECOM-SOSI LAN server accounts. 
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4. SAFEGUARDING CLASSIFIED INFORMATION.  Safeguarding of Classified information will be in 
accordance with the National Industrial Security Program Operating Manual (NISPOM) (DOD 5220.22M), 
the NISPOM Supplement 1 (DOD 5220.22M – Sup 1), and applicable DoD and Department of the Army 
(DA) regulations. The contractor must receive a security briefing regarding the safeguarding of classified 
material prior to access. Signature of contractor personnel required on User ID Password Request Form, NCR 
DOIM FM-26-E, OCT 2004 for NIPRnet information.  All program material will be returned to the user 
agency at the completion of this contract. 

 
5. SAFEGUARDING  “FOR OFFICIAL USE ONLY” (FOUO) INFORMATION.  Contract personnel 
provided access to any information marked FOR OFFICIAL USE ONLY (FOUO) during the contract effort 
must ensure the protection of that information as described in DoD 5350.7-R, DoD Freedom of Information 
Act Program. 

 
6. See Attachment III, Department of Defense Contract Security Classification Specification, DD Form 
254, DEC 1999 for other security requirements.  As a reminder, the DD Form 254 indicates that no foreign 
nationals will be used on this contract unless approved by the Government Contracting Officer 
Representative.  



W911NF-07-R-0010 
Page 32 of 52 

 

 

SECTION G - Contract Administration Data 
 
 
52.252-2 Clauses Incorporated by Reference  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at the website shown below: 
 
http://farsite.hill.af.mil 
 
DFAR CLAUSE # TITLE DATE 
252.201-7000  CONTRACTING OFFICER’S REPRESENTATIVE  DEC 1991 
 
 
G.1 Appropriation and Funding Data (A/F): 
 
A/F data will be cited in the contract.   
 
 
G.2 Contract Administration: 
 
Notwithstanding the Contractor's responsibility for total management during the performance of the contract, the 
administration of the contract will require maximum coordination between the Government and the Contractor.  The 
following individuals will be the points of contact during the performance of the contract. 
 

1. Contracting Officer Representative (COR) - A COR will be designated on authority of the Contracting 
Officer to monitor all technical aspects and assist in administering the contract.  The types of actions within 
the purview of the COR's authority are to assure that the Contractor performs the technical requirements of 
the contract; to perform or cause to be performed inspections necessary in connection with performance of the 
contract; to maintain both written and oral communications with the Contractor concerning the aspects of the 
contract within his/her purview; to issue written interpretations of technical requirements of Government 
specifications; to monitor the Contractor's performance under the contract and notify the Contractor and 
Contracting Officer of any deficiencies observed; and to coordinate Government-Furnished Property or Data 
availability and provide for site entry of Contractor personnel if required.  A letter of designation will be 
issued to the COR with a copy supplied to the Contractor, stating the responsibilities and limitations of the 
COR.  This letter will clarify to all parties to the contract the responsibilities of the COR.  At no time may 
the scope of work, price, delivery dates, or other mutually agreed upon terms or provisions of the 
contract be changed without being executed in writing by the Contracting Officer authorizing such 
changes. 
 
2. Contracting Officer- The Contracting Officer is the only person authorized to make or approve any 
changes in any of the requirements of the contract and notwithstanding any provisions contained elsewhere in 
the contract, the said authority remains solely in the Contracting Officer.  In the event the Contractor makes 
any changes at the direction of any person other than the Contracting Officer, the change will be considered 
to have been made without authority and no adjustment will be made in the contract price to cover any 
increase in costs incurred as a result thereof. 

 
3. Administrative Contracting Officer- Per FAR Part 42, the Contracting Officer will delegate property 
administration and certain administrative responsibilities to the Defense Contract Management Agency 
assigned to the awardee of the contract. 
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G.3 Contracting Officer Representative (COR) – Technical Monitor 
 
The KO will disclose this information after contract award 
 
The COR may be changed at any time by the Government without prior notice to the Contractor but notification of 
the change, including the name and address of the successor COR, will be promptly provided to the Contractor by 
the Contracting Officer in writing. 
 
 
G.4 Invoice Submissions: 
 
Invoices shall be submitted by the 15th day of the proceeding month to the KO.  Payments shall not be made more 
frequently than once a month.  The contractor shall submit its payment invoices electronically to the contracting 
officer and the designated contracting officer representative, as defined in the contract. 
 
All invoices for this T&M contract shall be submitted against each CLIN. 
 
The COR shall also receive a copy of the invoice.  
 
 
G.5 Point of Contact for Contract Administration: 
 
The prospective Contractor shall designate the person whom the Government may contact during the period of 
performance of the contract for prompt attention on matters pertaining to the administration of the contract. 
 
Name:_____________________________Title:_________________________________  
Address:__________________________________________________________________ 
City:__________________________State:________Zip Code: __________________ 
Telephone Number:_____________________Fax Number:____________________ 
Internet Address:_________________________________________________________  
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Section H - Special Contract Requirements 
 
 
H.1 Federal Holidays: 

For information purposes, the following days are observed as Federal holidays (also available) 
http://www.opm.gov/ 
 
 New Year's Day 
 Martin Luther King, Jr. Birthday 
 President's Day 
 Memorial Day 
 Independence Day 
 Labor Day 
 Columbus Day 
 Veteran's Day 
 Thanksgiving Day 
 Christmas Day 
 Inauguration Day (when applicable) 
 
The Contractor shall comply with the aforementioned Government holidays and any other day designated by Federal Statute, 
Executive Order, or Presidential proclamation, therefore, the Government offices are closed to the Contractor’s staff on the day(s) 
these holidays are observed.  In addition, work shall not be required of the Contractor when Federal employees are released from 
work early due to inclement weather conditions or emergencies or when Federal offices are closed due to inclement weather 
conditions or emergencies (status available at http://www.opm.gov/status/).   
 
 
H.2 - Time and Materials/Ceiling Price  
 

1. Ceiling Price - The term "Ceiling Price" as used in the clause entitled, "Payments Under Time and 
Materials and Labor-Hour Contracts" (FAR 52.232-7), shall mean the cumulative amount of all money(s) 
obligated under this contract.  The Government shall not be obligated to pay the Contractor any amount in 
excess of the ceiling price set forth in Section B.  Unless and until the Contracting Officer has notified the 
Contractor in writing that the ceiling price has been increased and has specified in the notice a revised ceiling 
price for performance under the contract. 
 
2. Travel - All travel costs associated with this contract will be directly reimbursed at actual cost.  All 
reimbursable travel cost shall be in strict compliance with the Joint Travel Regulations. 

 
3. Time and Materials Rates -  

a. Labor Rates - Labor rates and categories applicable to this contract are as listed in Attachment V.  
The rates include direct labor rates, labor overhead, other indirect rates applicable to wages 
(including G&A) and profit.  (NOTE:  These rates will be incorporated into the contract at time of 
contract award.) 

 
b. Material Handling Costs - No material falling under the exceptions of FAR 16.601(b)(3) are 

required under this contract.  Accordingly, all material costs will be reimbursed at actual cost.  
However, reasonable and allocable material handling costs may also be included in the charge for 
material to the extent they are CLEARLY EXCLUDED from the loaded hourly rates. 
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c. General & Administrative Expense - "Materials and Subcontracts", as allowed pursuant to the 
clause entitled, "Payments Under Time and Materials and Labor-Hour Contracts" (FAR 52.232-
7(b)), shall be considered to mean all Other Direct Costs applicable to this contract and will be 
reimbursed at actual cost.  However, General and Administrative Expense (G&A) may also be 
included in the charge for ODC's (as defined in this paragraph) to the extent they are CLEARLY 
EXCLUDED from the loaded hourly rates. 

 
d. Therefore, when in accordance with the Contractor's usual accounting practices consistent with 

FAR Subpart 31.2, direct materials shall be subject to a Material Handling rate (refer to 
Attachment V).  In conjunction, ODC's shall be subject to a G&A rate (refer to Attachment V).  
Indirect rates shall not be subject to renegotiations after the effective date of this contract.  Any 
indirect rates (whether applied to the hourly rates or the ODC's) not identified herein, shall not be 
an allowable cost under this contract. 

 
 
H.3 Key personnel: 
 
The following categories are considered Key Personnel in connection with performance under this contract.  All 
personnel filling these positions under the contract must possess the credentials listed below.   The Contractor shall 
notify the COR prior to making any changes to Key Personnel.  The Contractor shall provide the COR with the 
credentials for any replacements to Key Personnel so that the COR can verify that the replacement possesses the 
appropriate credentials.    
 

1. Team Leader – CREDENTIALS - The team leader shall be a renowned high-level 
technical/administrative professional with an advanced technical degree(s) and at least 10 years of relevant 
experience, adept in senior management and leadership ability with experience supervising multiple programs in 
excess of one million dollars.  The team leader shall be capable of all aspects of program management, professional 
staff development, problem solutions, client interface, marketing, and corporate development with outstanding 
business, scientific, and engineering skills.  The team leader shall have extensive experience in supporting the 
Government management of research programs like the SBIR program. 
 

2. Deputy Team Leader – CREDENTIALS - The deputy team leader shall be a senior technical/business 
professional with a technical or business degree and at least 6 years of relevant experience, assisting in the 
management of projects over $100,000.  The deputy shall possess advanced management, analytical, technical, and 
communication skills.  The deputy shall understand business, scientific, mathematical, and engineering principles. 
 

3. Senior Programmer / Database Manager – CREDENTIALS - The senior programmer shall be a 
professional with a technical degree and at least 6 years of relevant experience in application development and 
application architecture.  He shall have at least 3 years experience in Microsoft .NET and C#, as well as 
demonstrated experience in:  Visual Basic, ADO, Microsoft Visual Studio, ASP, Javascript, XML, .NET framework 
Architecture, and SQL relational database expertise.  The senior programmer shall have demonstrated experience in 
full life-cycle management of automated systems development to include requirements definition, design, 
documentation, project management (cost, performance, schedule), integration, security, testing, and quality 
assurance. 
 

4. All personnel with primary responsibilities of providing "Technical Assistance Services to Small 
Business Concerns Engaged in SBIR Projects" – CREDENTIALS - Personnel providing "Technical Assistance 
Services to Small Business Concerns Engaged in SBIR Projects" shall be senior technical analysts with an advanced 
technical degree(s) and at least 5 years of relevant experience in DoD acquisition or Science and Technology 
activities, to include advanced management, analytical, technical, and communication skills and understanding of 
scientific, mathematical, and engineering principles. 
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H.4 Organizational Conflict of Interest (OCI): 

The Contractor's objectivity and judgment shall not be biased because of its present, or currently planned interests 
(financial, contractual, organizational, or otherwise) which relate to work under this contract.  The contractor shall 
take appropriate measures to ensure that the contractor does not obtain an unfair competitive advantage by virtue of 
its access to non- public information regarding the Government's program plans and actual or anticipated resources 
and that the contractor does not obtain any unfair competitive advantage by virtue of its access to proprietary 
information belonging to others.  The contractor shall be ineligible to participate in any capacity in contracts, 
subcontracts, or proposals thereof (solicited or unsolicited) which stem directly from the contractor's performance of 
work under this contract.  The firm must have an established Organizational Conflict of Interest (OCI) plan that 
precludes any actual or potential conflicts of interest or unfair competitive advantage based on the services to be 
provided in connection with this solicitation. 
 
 
H.5 Insurance Coverage:  

Pursuant to the clause "Insurance - Work on a Government Installation (FAR 52.228-5)," and “Insurance-Liability to 
Third Persons (FAR 52.228-7),” the Contractor will be required to present evidence to show, at a minimum, the 
amounts of insurance coverage indicated below: 
 

1. Workers Compensation and Employer's Liability. The Contractor is required to comply with applicable 
Federal and State workers' compensation and occupational disease statutes.  If occupational diseases are not 
compensable under those statutes, they shall be covered under the employer's liability section of the insurance 
policy, except when contract operations are so commingled with a Contractor's commercial operations that it would 
not be practical to require this coverage.  Employer's liability coverage of at least $100,000 shall be required, except 
in states with exclusive or monopolistic funds that do not permit workers' compensation to be written by private 
carriers. 

 
2. General Liability. The Contractor shall have bodily injury liability insurance coverage written on the 

comprehensive form of policy of at least $500,000 per occurrence. 
 

3. Automobile Liability. The Contractor shall have automobile liability insurance written on the 
comprehensive form of policy. The policy shall provide for bodily injury and property damage liability covering the 
operation of all automobiles used in connection with performing the contract.  Policies covering automobiles 
operated in the United States shall provide coverage of at least $200,000 per person and $500,000 per occurrence for 
bodily injury and $20,000 per occurrence for property damage. 
 
 
H.6 Notice to the Government of Delays: 

In the event the Contractor encounters difficulty in meeting performance requirements, or when it anticipates 
difficulty in complying with the contract delivery schedule or date, or whenever the Contractor has knowledge that 
any actual or potential situation is delaying or threatens to delay the timely performance of this contract, the 
Contractor shall immediately notify the Contracting Officer and the COR, in writing, giving pertinent details, 
provided, however, that this data shall be informational only in character and that this provision shall not be 
construed as a waiver by the Government of any delivery schedule or date or of any rights or remedies provided by 
law or under this contract. 
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H.7 Contractor Manpower Reporting: 

Technical Cost Analysis of Contractor Manpower Reporting (CMR) Requirement  
Accounting for Contract Services, otherwise known as contractor Manpower Reporting (CMR), is a Department of 
Defense Business Initiative Council (BIC) sponsored program to obtain better visibility of the contractor service 
workforce. This reporting requirement applies to all Army contracts.  Offerors are instructed to include costs to 
report CMR data within their cost proposal. 
 
Requirements: 
The contractor is required to report the following contractor manpower information, associated with performance of 
this contract action in support of Army requirements, to the Office, Assistant Secretary of the Army (Manpower and 
Reserve Affairs), using the secure Army data collection web-site at https://contractormanpower.us.army.mil/:  
 1. Direct Labor:  Direct labor hours and the value of those hours; 2. Indirect Labor: Composite indirect 
labor hours associated with the reported direct hours, and the value of those indirect labor hours plus compensation 
related costs for direct labor hours ordinarily included in the indirect pools; or two distinct, relevant annual 
composite or average indirect labor rates. If used in lieu of raw indirect labor hours and the value of those indirect 
hours, the rates may be annualized average estimates for the reporting contractor and need not be developed for each 
reporting period. 
 (i) Composite Indirect Rate for Indirect Manhours:  If provided, the composite indirect labor rate will be 
used to grossly estimate the number of indirect hours associated with services reported in each period, when 
multiplied by the reported direct labor hours. 
 (ii) Composite Indirect Rate for Compensation Value:  If provided, a different composite indirect labor 
rate will be used to grossly estimate the value of compensation related charges not included in the value of direct 
labor charges, when multiplied by the reported direct labor value.  This rate shall include: salaries and wages for 
indirect labor hours; directors' fees; bonuses (including stock); incentive awards; employee stock options; stock 
appreciation rights; employee insurance, fringe benefits (e.g., vacation, sick leave, holidays, military leave, 
supplemental unemployment benefit plans); contributions to pension plans (defined benefit, defined contribution); 
other post-retirement benefits, annuity, and employee incentive compensation and deferred compensation plans; 
early retirement plans; off-site pay; incentive pay; hardship pay; severance pay; and COLA differential; 
 (iii) Actual Estimated Indirect Labor Hours and Value(s):  Contractors may choose to report estimated 
total hours and dollars for indirect labor (related to the reported direct labor) and compensation charges not reported 
as direct labor charges (as opposed to providing average composite rates).  Either method chosen should be 
consistently reported. 
 
Uses and Safeguarding of Information:  
The information submitted will be treated as contractor proprietary information when associated  
with a contractor name or contract number.  The Assistant Secretary of the Army (Manpower and Reserve Affairs) 
will oversee the aggregation of this information and will exclude contract number and contractor name from any use 
of this data (except as necessary for internal Army verification and validation measures).  The planning factor(s) 
derived from this data by ASA (M&RA) and its contract support (if any) will be used solely for Army manpower 
planning purposes and will not be applied to any specific acquisition(s).  Detailed data by contract number and  
name will not be released to any Governmental entity other than ASA (M&RA), except for purposes of assessing 
compliance with the reporting requirement itself, and will only be used for the stated purposes (reporting and 
planning).  Any potentially sensitive data released within the Army or to its contractor will be clearly marked as 
Contractor Proprietary.  Non-sensitive roll-up information may eventually be published for public inspection after 
such data has been validated as deemed appropriate. 
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Sub-Contractor(s): 
The contractor shall ensure that all reportable sub-contractor data is timely reported to the data collection  
web site (citing this contract/order number).  At the discretion of the prime contractor, this reporting may be done 
directly by subcontractors to the data collection site; or by the prime contractor after consolidating and rationalizing 
all significant data from their sub-contractors. 
 
Report schedule: 
The contractor is required to report the required information to the Office of the Assistant Secretary of the  
Army (Manpower and Reserve Affairs) data collection web site generally contemporaneous with submission of a 
request for payment (for example, voucher, invoice, or request for progress payment), but not less  
frequently than quarterly, retroactive to October 1, 1999, or the start of the contract/order, whichever is later. 
Deviation from this schedule requires approval of the contracting officer. 
 (i) Reporting format:  The information required should be reported electronically to the M&RA data 
collection point, at https://contractormanpower.us.army.mil.  This web site identifies and explains  
all the mandatory data elements and format required to assure reliable and consistent collection of the data required 
by law, and includes, but is not limited to, identification of the information collected pursuant  
to Sec. 668.2(d)(1) and (2) as related to: 
 (1) Reporting to Congress or Army Leadership:  Data elements required for reports to Congress and 
Army manpower planning, such as: the applicable federal supply class or service code, appropriation data (and 
estimated value for each appropriation where more than one appropriation funds a contract), major Army 
organizational element receiving or reviewing the work, and place of performance/theater of operation where 
contractor performs the work. 
 (2) Data Credibility:  Data elements required for purposes of assuring credible and consistent reporting 
and general compliance with the reporting requirement, such as: beginning and ending dates for reporting period; 
contract number (including task or delivery order number); name and address of contracting office; name, address 
and point of contact for contractor; and total estimated value of contract. 
 
Reporting Flexibility: 
Contractors are encouraged to communicate with the help desk identified at the data collection web site to resolve  
reporting difficulties. The web site reporting pages include a ``Remarks'' field to accommodate non-standard data 
entries if needed to facilitate simplified reporting and to minimize reporting burdens arising out of unique 
circumstances. For example, contractors may use the remarks field to identify multiple delivery orders associated 
with a single data submission or record, so long as the contract number, federal supply or service code, major Army  

organizational element receiving or reviewing the work, and contracting office are the same for the 
reporting period for that set of delivery orders, rather than entering a separate data submission or record for 
each individual delivery order. Subcontract data may also be consolidated in a single report for a reporting 
period. Other changes to facilitate reporting may be authorized by the contracting officer or the Help Desk 
(under Army policy direction and oversight). 
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SECTION I - Contract Clauses 
 
 
Federal Acquisition Regulation (48 CFR Chapter 1) Clauses 
 
52.252-2 Clauses Incorporated by Reference: 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at the adresses shown below: 
 
http://www.arnet.gov/far/ 
 
 
FAR CLAUSE # TITLE DATE 
52.202-1 Definitions (JUL 2004) 
52.203-3 Gratuities (APR 1984) 
52.203-5 Covenant Against Contingent Fees (APR 1984) 
52.203-7 Anti-Kickback Procedures (JUL 1995) 
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal  
 or Improper Activity (JAN 1997) 
52.203-10 Price or Fee Adjustment for Illegal or Improper Activity (JAN 1997) 
52.203-12 Limitation on Payments to Influence Certain Federal Transactions (JUN 2003) 
52.204-2 Security Requirements (AUG 1996) 
52.204-4  Printed or Copied Double-Sided on Recycled Paper (AUG 2000) 
52.204-7 Central Contractor Registration (JUL 2006) 
52.209-6 Protecting the Government's Interest When Subcontracting  
 With Contractors Debarred, Suspended, or Proposed for Debarment (JAN 2005) 
52.211-8 Time of Delivery (JUN 1997) 
52.215-2 Audit & Records—Negotiation (JUN 1999) 
 Alt II (APR 1998) 
52.215-8 Order of Precedence Uniform Contract Format (OCT 1997) 
52.215-10 Price Reduction For Defective Cost or Pricing Data (OCT 1997) 
52.215-12 Subcontractor Cost Or Pricing Data (OCT 1997) 
52.215-14 Integrity of Unit Prices (OCT 1997) 
52.216-7 Allowable Cost and Payment (DEC 2002) 
52.217-8 Option to Extend Services (NOV 1999) 
52.219-8 Utilization of Small, Small Disadvantaged and Women-Owned 
 Small Business Concerns (MAY 2004) 
52.219-14 Limitations on Subcontracting (DEC 1996) 
52.222-3 Convict Labor (JUN 2003) 
52.222-26 Equal Opportunity (MAR 2007) 
52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans of the  
 Vietnam Era, and Other Eligible Veterans (SEP 2006) 
52.222-36 Affirmative Action for Workers with Disabilities (JUN 1998) 
52.222-37 Employment Reports on Special Disabled Veterans and Veterans  
 of the Vietnam Era (SEP 2006) 
52.222-50 Combating Trafficking in Persons (APR 2006) 
52.223-6 Drug-Free Workplace (MAY 2001) 
52.223-14 Toxic Chemical Release Reporting (AUG 2003) 
52.227-1 Authorization and Consent (JUL 1995) 
 Alternate I (APR 1984) 
52.227-2 Notice and Assistance Regarding Patent and Copyright Infringement (AUG 1996) 
52.227-11 Patent Rights -- Retention by the Contractor (Short Form) (Jun 1997) 
52.228-5 Insurance -- Work on a Government Installation (JAN 1997) 
52.230-2 Cost Accounting Standards (APR 1998) 
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FAR CLAUSE # TITLE DATE 
52.232-7 Payments Under Time-and-Materials and Labor-Hour Contracts (FEB 2007) 
52.232-9 Limitation on Withholding of Payments (APR 1994) 
52.232-17 Interest (JUN 1996) 
52.232-23 Assignment of Claims (JAN 1986) 
52.232-25 Prompt Payment (OCT 2003) 
52.232-33 Payment by Electronic Funds Transfer Payment (OCT 2003) 
52.233-1 Disputes (JUL 2002) 
52.233-2 Service of Protest (SEPT 2006) 
52.233-3   Protest After Award (AUG 1996) 
52.233-4 Applicable Law for Breech of Contract Claim (OCT 2004) 
52.237-2 Protection of Government Buildings, Equipment, and Vegetation (APR 1984) 
52.237-10 Identification of Uncompensated Overtime (OCT 1997) 
52.242-3 Penalties for Unallowable Costs (MAY 2001) 
52.242-4 Certification of Final Indirect Costs (JAN 1997) 
52.242-13 Bankruptcy (JUL 1995) 
52.243-3 Changes-Time and Material and Labor Hour (SEP 2000) 
52.244-2 Subcontracts (AUG 1998) 
52.244-5 Competition in Subcontracting (DEC 1996) 
52.244-6 Subcontracts for Commercial Items (MAR 2007) 
52.246-25 Limitation of Liability - Services (FEB 1997)  
52.247-63 Preference for U.S.-Flag Air Carriers (JUN 2003) 
52.249-6 Termination (Cost-Reimbursement) (MAY 2004) 
 Alternate IV (SEP 1996). 
52.249-14 Excusable Delays (APR 1984) 
52.253-1 Computer Generated Forms (JAN 1991) 
 
Clause Incorporated by full text 
FAR 52.215-19 Notification of Ownership Changes (OCT 1997) 
(a) The Contractor shall make the following notifications in writing: 

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, 
that could result in changes in the valuation of its capitalized assets in the accounting records, the 
Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days. 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any 
other cost changes have occurred or are certain to occur as a result of a change in ownership. 

 
(b) The Contractor shall -- 

(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
(2) Provide the ACO or designated representative ready access to the records upon request; 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or 
amortization, and remaining useful lives are identified accurately before and after each of the Contractor’s 
ownership changes; and 
(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records 
maintained before each Contractor ownership change. 

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
applicability requirement of FAR 15.408(k). 
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I.2.  DEFENSE ACQUISITION REGULATION SUPPLEMENT (48 CFR CHAPTER 2) CLAUSES: 
 
DFARS CLAUSE # TITLE DATE 
DFARS 252.201-7000 Contracting Officer's Representative (DEC 1991) 
DFARS 252.203-7001  Prohibition on Persons Convicted of Fraud or Other  

Defense-Contract-Related Felonies (DEC 2004) 
DFARS 252.203-7002 Display of DoD Hotline Poster (DEC 1991) 
DFARS 252.204-7003 Control of Government Personnel Work Product (APR 1992) 
DFARS 252.204-7004  Required Central Contractor Registration 
 Alternate A (NOV 2003) 
DFARS 252.205-7000 Provision of Information to Cooperative Agreement Holders (DEC 1991) 
DFARS 252.225-7001 Buy American Act and Balance of Payments Program. (JUN 2005) 
DFARS 252.225-7002 Qualifying Country Sources as Subcontractors. (APR 2003) 
DFARS 252.225-7012 Preference for Certain Domestic Commodities (JUN 2004) 
DFARS 252.225-7016 Restriction on Acquisition of Ball and Roller Bearings. (JUN 2005) 
DFARS 252.227-7016 Rights in Bid or Proposal Information (MAY 2004) 
DFARS 252.227-7017 Identification and Assertion of Use, Release, or Disclosure  

Restrictions (JUN 1995) 
DFARS 252.227-7018 Rights in Noncommercial Technical Data and Computer Software— 

Small Business Innovation Research (SBIR) Program. (JUN 1995) 
DFARS 252.227-7019 Validation of Asserted Restrictions-Computer Software (JUN 1995) 
DFARS 252.227-7028 Technical Data or Computer Software Previously Delivered 

to the Government (JUN 1995) 
DFARS 252.227-7030 Technical Data -- Withholding of Payment (MAR 2000) 
DFARS 252.227-7034 Patents-Subcontracts (APR 1984) 
DFARS 252.227-7037 Validation of Restrictive Markings on Technical Data (SEP 1999) 
DFARS 252.227-7039 Patents -- Reporting of Subject Inventions (APR 1990) 
DFARS 252.231-7000 Supplemental Cost Principles (DEC 1991) 
DFARS 252.232-7003 Electronic Submission of Payment Requests (JAN 2004) 
DFARS 252.232-7010 Levies on Contract Payments (SEP 2005) 
DFARS 252.235-7003 Frequency Authorization (DEC 1991) 
DFARS 252.235-7010 Acknowledgment of Support & Disclaimer (MAY 1995) 
DFARS 252.243-7001 Pricing of Contract Modifications (DEC 1991) 
DFARS 252.243-7002 Requests for Equitable Adjustment (MAR 1998) 
DFARS 252.245-7001 Reports of Government Property (MAY 1994)  
DFARS 252.247-7023 Transportation of Supplies By Sea (MAY 2002) 
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SECTION J List of Documents, Exhibits and Other Attachments  
 
Attachment # Title Dated 
I Contract Data Requirements List 

Data Item A01, Status Report 
Data Item A02, Scientific and Technical Report 
Data Item A03, Status Report 

30 March 2007 

   
II Performance Based Standards 08 May 2007 
   
III DD 254, DoD Contract Security Classification 

Specification 
12 March 2007 

   
IV SBIR Program Schedule for FY07 07 May 2007 
   
V Schedule of Time & Materials Rates TBD 
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SECTION K Representations, Certifications and Other Statements of Offerors  
   
Note:  Offerors are required to submit representations and certifications on-line at https://orca.bpn.gov/ 
 
52.252-2 Clauses Incorporated by Reference: 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at the adresses shown below: 
 
http://farsite.hill.af.mil 
 
 
FAR CLAUSE # TITLE DATE 
52.203-11  Certification And Disclosure Regarding Payments To Influence Certain 

Federal Transactions  
SEP 2005  

52.222-25  Affirmative Action Compliance  APR 1984  
52.227-15  Statement Of Limited Rights Data And Restricted Computer Software  MAY 1999  
252.209-7001  Disclosure of Ownership or Control by the Government of a Terrorist 

Country  
SEP 2004  

252.225-7017  Prohibition on Award to Companies Owned by the People's Republic 
of China  

JUN 2005  

252.227-7028  Technical Data or Computer Software Previously Delivered to the 
Government  

JUN 1995  



W911NF-07-R-0010 
Page 44 of 52 

 

 

Section L - Instructions, Conditions and Notices to Bidders 
 
 
52.252-2 Clauses Incorporated by Reference: 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at the website shown below: 
 
http://farsite.hill.af.mil 
 
FAR CLAUSE # TITLE DATE 
52.215-1  Instructions to Offerors--Competitive Acquisition  (JAN 2004)  
52.222-24  Preaward On-Site Equal Opportunity Compliance Evaluation  (FEB 1999) 
52.222-46  Evaluation Of Compensation For Professional Employees  (FEB 1993) 
52.237-10  Identification of Uncompensated Overtime  (OCT 1997)  
   
 
Clauses Incorporated by Full Text  
 
52.216-1 TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a five-year, Time and Material contract resulting from this solicitation.   
 
52.233-2 SERVICE OF PROTEST (SEPT 2006) 
 

1. Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from Leroy R. 
Hardy, U.S. Army RDECOM- Acquisition Center, Research Triangle Park Contracting Division, P.O. Box 12211, 
Research Triangle Park, North Carolina 27709-2211. 

 
2. The copy of any protest shall be received in the office designated above within one day of filing a protest 

with the GAO.  
 

(End of provision)  
 
 
L.1  Invite and Receive Offeror Submissions: 

1. Offerors who wish to respond to this solicitation shall submit all documents as defined in Section L.8  (Proposal 
Requirements).  Offerors shall submit statutorily required Certifications and Representations for review through the On-
line Representations and Certifications Application.   (See Section K). 
 

2. The Government will take no action concerning proposals that fail to meet its needs, are deemed to be non-
responsive to this solicitation or who fail to submit the requested information as detailed in Section L.8 of the 
solicitation by the proposal due date. 
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L.2  Questions and Responses: 

All questions pertaining to the solicitation shall be submitted electronically to leroy.r.hardy@us.army.mil.  
Questions must identify the author and company name.  All questions and responses pertaining to the RFP will be 
published and made available https://acquisition.army.mil/asfi/default.cfm.  The identity of the author and associated 
company name of the question will not be published.  All questions regarding the RFP are due by 2PM E.S.T. 01 
June 2007.  Receipt of late questions will not result in an extension to the proposal due date. 
 
 
L.3  Incumbent Contractor:   

Portions of this requirement are currently being performed under GSA Contract GS-10F-0008K, Delivery Order 
DAAD19-02-F-0006.  The current contractor is BRTRC, Inc., 8260 Willow Oaks Corporation  Drive,  
Fairfax, VA 22031.   
 
 
L.4  Evaluation of Proposals: 

Evaluations will be performed by the US Army Research, Development and Engineering Command, Acquisition 
Center – RTP Division and an award will be made in accordance with the evaluation criteria set forth in Section M 
of the RFP. 
 
 
L.5  Award without discussions: 

1. In accordance with FAR 52.215-1, The Government intends to evaluate proposals and award a contract 
without discussions with Offerors (except clarifications as described in FAR 15.306(a)). Therefore, the Offeror’s initial 
proposal should contain the Offeror’s best terms from a cost or price and technical standpoint. The Government reserves 
the right to conduct discussions if the Contracting Officer later determines them to be necessary. If the Contracting 
Officer determines that the number of proposals that would otherwise be in the competitive range exceeds the number at 
which an efficient competition can be conducted, the Contracting Officer may limit the number of proposals in the 
competitive range to the greatest number that will permit an efficient competition among the most highly rated proposals. 

2. In accordance with FAR 15.306(d), oral discussion sessions with each offeror may be held.  After 
completion of oral discussions with each offeror in the competitive range and in accordance with FAR 15.307(b), all 
offerors in the competitive range will be allowed a minimum of three (3) calendar days to submit Final Proposal 
Revisions.  If oral discussions are conducted, the Contracting Officer will schedule the oral discussion sessions, and 
each offeror will be notified of the time and place at least three (3) business days prior to their oral discussion 
session. Appropriate security clearances should be provided in sufficient time to process the requests. The 
Contracting Officer will provide additional instructions with the notification.  The oral discussion sessions will take 
place at the Government’s facility at Fort Belvoir, Virginia or other location as determined by the contracting officer 
at the time of oral discussions. 
 
 
L.6  Incurring Costs: 

The US Army RDECOM shall not be obligated to pay any cost incurred by the offeror in the preparation and 
submission of a proposal in response to the solicitation.  The Offeror is advised that the Contracting Officer is the 
only person who can legally obligate the Army for the expenditure of public funds in connection with this 
procurement. 
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L.7  Amendment to Proposals: 

Amendments to proposals shall be submitted prior to the solicitation closing date as a complete revised proposal and 
labeled “Revised Proposal.”  Change pages will not be accepted.   
 
 
L.8  Instructions for Proposal Preparation: 

1. Each proposal shall consist of the following: 
a. hard copies of the separately bound proposal items/volumes listed below; and  
b. soft copies of the proposal on CDs in the format as called for below. 

 
  (Note: Each of these items shall be separately bound.) 
 

PROPOSAL ITEM/VOLUME 
 

NUMBER OF COPIES  

Technical Volume Qty 1 – original 
Qty 1 – hard copies 
Qty 1 - CD* 

Completed and Signed SF 33 Qty 1 – original 
Qty 1 – hard copies 

Cost Proposal Volume  Qty 1 – original 
Qty 1 – hard copies 
Qty 1 – CD (MS Excel format) 

 
 
*The CDs are to be in PDF format.   
 

2. Proposal Format and Content Information: The entire proposal (including all volumes) should be concise, 
utilizing one side of each page with no foldout pages.  Specific page limitations for each volume are prescribed below. 
Each proposal must be typed (with type that is not smaller than 11 point or 12 pitch on standard 8 1/2" X 11" paper with 
one (1) inch margins, 6 lines per inch).  Both the proposal cover letter and the cover page of the proposal submission 
shall include the legal name and address of the submitting organization or individual, the solicitation number, a title, 
and the original signature of an official authorized to legally bind the organizations or the signature of the individual 
(if submitted by an individual).  All proprietary data must be clearly identified, bear the appropriate restrictive 
legends and are subject to protection by the contractor. Data not labeled proprietary will not receive proprietary 
treatment. 
 

a. Technical Volume.  The pages included in the Technical Voume shall be numbered. Offerors are advised that 
the Technical Volume of the proposal shall not exceed 30 pages, utilizing one side of the page. The 30-page 
maximum is to include the parts identified below.  The 30-page maximum does not include Resumes for Key 
Personnel.  Resumes shall be included as an appendix to the volume and are limited to two (2) pages per 
person.  Offerors are cautioned that pages in excess of the 30-page limitation, pages in excess of the two-page 
limitation for Resumes, will not be included in the evaluation. 

 
(1) Part 1 – Project Team – not to exceed ten (10) pages to include the following: 
 

• Staffing Plan to Accomplish the SOW - Identify the specific labor categories being 
offered; including applicable on-site/off-site labor category rates.  Insert name and 
individual qualifications for each person proposed in Key Personnel labor categories 
identified in Section H of this solicitation.  Names for non-key staff are not required.   
Indicate where any subcontractors are proposed.    For subcontractors, indicate business 
type/size of each entity proposed.  Indicate allocation by percentage of total dollars for 
the offeror and each subcontractor. 
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• Resumes of Key Personnel – Resumes are to illustrate extent and depth of relevant 

technical expertise of proposed Key Personnel in order to meet the credential 
requirements in Section H.    Resumes for Non-Key Personnel are not required.  
However, the offeror may submit resumes for Non-Key Personnel for additional 
consideration to demonstrate an offerors understanding of the skill sets required to 
perform the requirement.  NOTE: Proposing inappropriate skill sets may be deemed a 
lack of requirement understanding and result in a less than satisfactory evaluation. 

 
(2) Part 2 - Management Plan – not to exceed ten (10) pages to include the following: 
 

• Provide plan to perform all of the tasks in the SOW, showing approach to assure seamless 
integration of information and tasks.  In addition, the Management Plan should address 
the offeror’s transition plan to assume work from the current contract, and should address 
the offeror’s plan for acquiring Key Personnel members for the new contract by the 
projected start date (approximately 30 days after award). 

 
(3) Part 3 – Quality Assurance Plan – not to exceed five (5) pages to include the following: 

 
• Sampling and measuring techniques to ensure attainment of the Acceptable Performance 

Level in the Statement of Work.  This plan must be agreeable to both the Government 
and Contractor and must use one of the following methods:  100% inspection, Customer 
Feedback, Random Monitoring, or Periodic Sampling.   The plan must detail the 
procedures to be utilized to insure inspection will be taken from all phases of work flow. 

 
• Where and by whom daily contractor process controls and inspections will be performed. 

The Contractor shall state the number of people that shall be permanently assigned to this 
program and their assignments. 

 
• Appointment of an official who shall be responsible for the operation of the quality 

control system/department and for investigating and ascertaining the causes of 
deficiencies. 

 
• How and when daily inspection and tests or reviews will be held to check for:  1) errors 

and 2) timeliness. 
 

• Describe how verification will be accomplished to insure that all tasks have been 
completed. 

 
• Describe the safeguarding and protection of privacy information. 

 
(4) Part 4 - Past Performance – not to exceed five (5) pages: 

 
• Provide information for up to four (4) contracts that are currently active or that have been 

physically completed in the last twelve (12) months that represent recent, relevant 
experience in relation to the SOW. For each contract provide name, telephone number 
and email address for a Government point of contact that can verify such past 
performance.   
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b. Cost Volume.  There is no page limit for the information provided for the cost volume.   

 
(1) Cost information supporting CLINs 0001 through 0035 - These instructions are to assist the 

offeror in submitting the Cost Volume information that is required to evaluate the 
reasonableness and realism.  Compliance with these instructions is mandatory and failure to 
comply may result in an unfavorable evaluation of the offeror’s proposal.  Note that 
unrealistically low or high proposed costs or prices may be grounds for eliminating a proposal 
from competition either on the basis that the offeror does not understand the requirement or 
has made an unrealistic proposal.  The burden of proof for credibility of proposed costs/prices 
rests with the offeror. 

 
(2) Schedule of Hours by Labor Skill Mix - The offeror shall submit a schedule showing total 

proposed hours summarized by labor skill mix per CLIN.  This schedule is to include 
identified subcontractors and inter-divisional transfer(s) hours.  In addition, the schedule shall 
provide labor classification statements for each category of labor proposed (prime, 
subcontracts, and inter-divisional) describing position qualifications (education, years of 
experience, etc).  This schedule will also identify the Key Personnel proposed cross-
referencing the offeror’s proposed labor category for each with the labor categories identified 
for Key Personnel as included in this solicitation. 

 
(3) Subcontractors - The offeror shall submit a listing of the proposed subcontractors, if any, 

showing (a) the supplier, (b) description of effort, (c) type of contract with subcontractors, (d) 
price and hours proposed by each, and (e) price and hours included in prime’s proposal to the 
Government. 

 
(4) Material Items - The offeror must submit a listing of each major material item proposed with 

an extended value exceeding $1,000.00 showing nomenclature, part number, quantity 
required, unit price and extended price. 

 
(5) Schedule of Rates - A schedule showing proposed direct and indirect rates by year shall be 

provided.  This schedule is to include prime contractor, and subcontractor rates.  If 
subcontractor rates are not available to the prime contractor, the prime contractor shall 
direct the subcontractor to submit rate package directly to the Contracting Officer. 

 
(6) Direct Labor Rate – The Offeror shall provide the basis for developing their fully burdened 

T&M rate for each labor category and for each year.  The contractor shall include the total 
hours, labor categories and all fees applied on a per CLIN/Task basis for the base period and 
each option period.  The contractor shall breakout the fully burdened rates proposed using a 
similar format found below in order for the Government cost team to discern whether the 
proposed costs are reasonable.  The Offeror shall explain the basis for their proposed indirect 
rates; the overhead rate must be shown separately from the General & Administrative rate.  
The offeror must provide detailed background data identifying the cost elements included in 
the proposed indirect rates.  The application of the proposed rates shall be in accordance with 
the offeror’s established accounting practice. 

 

Cost Element Base rate Labor Overhead 
Fringe 
Benefit G&A Profit 

Direct Labor Rate      
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(7) Total Contract Cost Summary - The offeror shall also provide a cost summary (using the 
prescribed fully burdened direct labor rates provided in the previous schedule) for CLIN 0001 
through CLIN 0035.  The offeror should use a format similar to the one listed below (may add 
elements) for each of the 5 Fiscal Years and provide written support for proposed costs.  

 
CLIN 0001   Total    
Cost Element Year 1 Year 2 Year 3 Year 4 Year 5 Yr. 1 - 5 
Fully Burdened Labor Rate       
Direct Labor Hours       
Direct Labor Dollars       
Subcontracts       
Subcontractor Handling Rate       
Material       
Other Direct Costs       
ODC Handling Rate       
Total       

 
A. ODC Handling Rate multiplier or Subcontracting Rate (if applicable) must be 

proposed and included at time of contract award.  The contractor’s ODC handling 
rate multiplier is applied to the ODC’S listed in the contract.  The subcontractor’s 
rate multiplier will be applied only to the subcontractor’s total cost.  All indirect rates 
must be supportable and determined to be fair and reasonable. 

 
B. Summarize price and cost element amounts for each CLIN or separate item.  An item 

is represented by a different CLIN and is ordered separately by the Government. 
 

C. Costs of managing subcontracts are covered under the indirect rates of the Prime 
Contractor. 

 
D. Offerors shall submit supporting narrative for their price proposals.  There is no page 

limitation on pricing supporting narrative, however, the Government advises offerors 
to ensure the narrative is relevant. 

 
The proposal shall be clear, concise, and shall include sufficient detail for effective evaluation and for substantiating 
the validity of stated claims.  The proposal should not simply rephrase or restate the Government’s requirements.  
Offerors shall assume that the Government, having no prior knowledge of the offeror’s facilities and experience, 
will base its evaluation on the information presented in the offeror’s proposal. 
 
The proposal shall not contain elaborate brochures or documentation, binding, detailed artwork, or other 
embellishments.   
 
In accordance with FAR Subpart 4.8 (Government Contract Files), the Government will retain one copy of all 
unsuccessful proposals for six months.  Unless the offeror requests otherwise, the Government will destroy extra 
copies of unsuccessful proposals. 
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L.9  Delivery of Proposal: 
 

The proposal shall be delivered to: 
 
U.S. Army Research Office 
RDECOM Acquisition Center 
Research Triangle Park Contracting Division 
Attn:  AMSRD-ACC – R (Leroy R. Hardy) 
4300 South Miami Boulevard 
Durham, North Carolina 27703-9142 
 
Any method of delivery other than the U.S. Postal Service shall be considered hand-carried and offeror’s are 
responsible for receipt at the designated place and time (see FAR 15.208).  Hand-carried offers shall be submitted in 
sealed envelopes and shall be marked with the solicitation number W911NF-07-R-0010 on the outermost 
commercial mail pouch or envelope.  In addition, the outermost envelope shall be clearly marked with the time 
specified for receipt and the name and address of the offeror.   
 
 
L.10  Contractor Manpower Requirements: 

Accounting for Contract Services, otherwise known as Contractor Manpower Reporting (CMR), is a Department of 
Defense Business Initiative Council (BIC) sponsored program to obtain better visibility of the contractor service 
workforce.  All proposals must include costs incurred to comply with this reporting requirement.  The Office of the 
Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains the secure CMR System. 
The CMR website is located at https://contractormanpower.army.pentagon.mil/.  See Section H for instructions. 
 
 
L.11  Point of Contact: 

All questions should be forwarded to Mr. Leroy R. Hardy at leroy.r.hardy@us.army.mil.  No telephonic inquiries or 
requests will be honored.  
 
L.12  Proposal Due Date: 

Offerors shall make their proposals valid for 180 days.  Proposals must be submitted and arrive at the address shown 
above no later than 04:00 PM EDT, 09 June 2007.   
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L.13 Proposal Cover Sheet 
 

 
1.  Submit copies of Proposal to: 
 
 (See Section L.9) 
 

2.  Name of Offeror: 

 
3.  Commercial and Government 
     Entity Code: 
 
__________________________     
 

4. Data Universal Numbering 
     System Number (DUNS): 
 
___________________________ 

5.  Taxpayer ID Number: 
 
 
__________________________ 

 
6. Offer to check appropriate “Type of Business”: 
 
___  Large Business        ____ Small Business   Type of Small Business: __________________________ 
 
___  Educational             ____ HBCU               ____  Hispanic          ____  Indian Tribal   
 
____ Non-Profit             ____ Not-For Profit    ____  Other (Specify)  ______________________ 
 
 
7.  The offerors proposal includes the following: 
 
____  GFE  ____ GFP   ____ GFI   ____ Government Purpose Rights Data    ____ Proprietary Data 
 
____  Unlimited Rights   ____ Limited Rights 
 
 
8.  Proposal is valid until (minimum of 6 months) 
 
 

9.  Proposed Total Amount  

 
10.  Cognizant Audit Agency (DCAA) Address and 
Point of Contact: 
 
 
 
 

11.  Questions on proposal shall be addressed to the 
offerors named representative: 

 
12.  Offerors Representative Authorized to Conduct Negotiations: 
 
  
13.  Signature: 
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Section M – Evaluation Factors for Award: 
 
 
M.1  Basis For Contract Award: 

1. All information necessary for the review and evaluation of a proposal must be contained in the proposal.  
No other material will be provided to the evaluators.  An initial review of the proposals will be conducted 
to ensure compliance with the requirements of this RFP. Failure to comply with the requirements of the 
RFP may result in a proposal receiving no further consideration for award.  Proposals submitted in response 
to this RFP will be evaluated against the evaluation factors set forth below, using an adjectival and color 
rating system. 

 
2. Award will be made to the offeror who is deemed responsible in accordance with the FAR, whose proposal 

conforms to the RFP requirements and is judged to represent the best value to the government, cost and 
other factors considered.  The Government intends to award without discussions but reserves the right to 
invoke discussions if required.  The government intends to select ONE offeror for the SBIR Support 
Program.  However, pursuant to FAR 15.305(b) the Government may reject all proposals received in 
response to this solicitation, if doing so is in the best interest of the Government.  The Government may 
select other than the lowest priced offer if it is determined that the the proposal is the best value to the 
Government.   

 
M.2  Evaluation Criteria and Their Relative Order of Importance  

The following factors will be evaluated: (1) Project Team, (2) Management and Quality Assurance Plans, and (3) 
Past Performance.  The factors are in descending order of importance, with factors (1) and (2) being equal.   
 

1. Project Team.  Overall strength of proposed project team, especially Key Personnel,  in terms of education, 
experience, and ability to perform specified tasks.  Additional consideration will be given to demonstrated 
specific/relevant DoD experience and Defense Acquisition Workforce Improvement Act (DAWIA) 
certifications.  Where Key Personnel and resumes cannot be provided, secondary consideration will be 
given to any plan to acquire personnel with the requisite education and experience. 

 
2. Management and Quality Assurance Plans.  Assessment of offeror’s plan to execute tasks detailed in 

Statement of Work.  Strengths of approach to managing effectiveness, efficiency, and assure quality of 
work according to performance standards.  Strengths of approach to managing transition from the current 
contract and providing appropriate staff by start date.   

 
3. Past Performance.  The criterion includes an evaluation of the past performance in providing support to 

Government management of SBIR or similar programs and past performance with tasks similar to this 
Statement of Work.  This includes past performance by individuals and corporately.    Additional 
consideration will be given to those firms with current appraisals for Software Engineering Institute (SEI) 
Capability Maturity Model Integration (CMMI) or equivalent.  

 
M.3  Cost 

While this area will not be weighted, evaluation of this area will consider cost realism, cost reasonableness, and 
affordability within funding constraints.  The Government may make adjustments to the cost of the total proposed 
effort as deemed necessary to reflect what the effort should cost.  These adjustments shall consider the task 
undertaken and technical approach proposed.  These adjustments may include upward or downward adjustments to 
proposed labor hours, labor rates, quantity of materials, price of materials, overhead rates and G&A, etc.  


























